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ROOMS TO GO 
Construction Department 

111 7th Avenue South, Suite 100, Franklin, TN 37064 
PO Box 1247, Franklin, TN 37065 

Telephone 615-595-5881 Fax 615/595-9995 
 

PRE-BID MEETING NOTES 
 

Project: Rooms To Go – Seffner Corporate Office Expansion and Renovation, 11540 Highway 92 East, 
Seffner, FL 

 
 
1. SPECIFIED MANUFACTURERS, SUBSTITUTIONS AND ALTERNATES 

 
One brand name specified - no substitutions are allowed. 
Two or more brand names specified - Bid documents are based on first named brand. Bidder must verify the 
compatibility of other specified brands. 

 
Voluntary substitutions are to be clearly identified on the proposal form. 

Substitutions after the time of award - Refer to Specification Section 01021. 

2. PERMITS 
 

The building permit will be paid for by the Owner.  The Contractor shall expedite the permit if it is not 
available at the time of contract award. 

 
Contractor will provide all other required permits (e.g. Subcontractor/Trade, demo, etc.). 

 
3. TEMPORARY UTILITIES 

 
All temporary utility connections are to be included in the Contractor’s bid. 

 
The reasonable cost of utilities consumed during construction will be paid for by the Owner. 

 
4. OWNER-FURNISHED ITEMS. Refer to drawings and specifications for all Owner supplied items. The 

Contractor is responsible to receive, unload, store, insure, protect and inventory all Owner supplied items until 
incorporated into work. Any shortage or damage shall be reported to the Owner. Items include but are not 
limited to: 

 
Materials supplied and installed by Owner – 
➢ audio/video systems excluding conduit and boxes as noted on the drawings 
➢ telephone and computer systems excluding conduit and boxes as noted on the drawings 
➢ other items as noted on drawings 

 
Materials supplied by Owner and installed by Contractor – Contractor is responsible for material until 
incorporated into the work. 
➢ Carpet as noted on the drawings 
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➢ LVT as noted on the drawings 
➢ Items as noted on the drawings 

 
5. DESIGN REVIEW COMMENTS: 

 
Direct all questions/comments concerning any design related items to the Architect, allow three (3) business 
days for response during the bid phase. The Architect will solicit responses as needed and reply to all Bidders. 
Applicable Building Codes and referenced product manufacturer standards are minimum requirements. The 
drawings and specifications for this project may exceed these minimum requirements. 

 
The drawings and the project specification manuals are both considered part of the contract documents. The 
Contractor is responsible for the review and conformance to all contract documents. In the case of apparent 
conflicts and discrepancies between the drawings and project specification manuals and within the drawings 
and project manual documents themselves, the Contractor is to notify Architect in writing of such apparent 
conflicts and request clarification from the Architect. No additional costs or delays in schedule will be 
accepted due to Contractor’s misinterpretations and failures to request clarifications. 

 
6. CONTRACT REVIEW COMMENTS: 

 
The Contractor controls its means and methods unless the Contract dictates a particular means or method. 
The Contractor shall provide all items necessary for performance and completion of the Work including items 
inferred as being necessary to provide a complete system with indicated results consistent with the Contract 
Documents. 

 
The Contractor’s general conditions, overhead and profit mark up of claims for extra work shall not exceed 
eight percent (8%) for changes less than $50,000 or five percent (5%) for changes greater than $50,000. 
General conditions shall include printing, copies and postage for Change Bulletins. All contract alternate and 
unit pricing shall include Contractor’s site supervision, general conditions, insurance, overhead and profit 
mark-up. 

 
 
13. TESTING AND INSPECTIONS - 

 
Quality Assurance Testing will be provided by the Owner through an independent testing agency. The 
Contractor is responsible for coordination and scheduling of all testing and inspections per the RTG “Testing 
and Inspection Requirements” outline provided by Owner. The Contractor is responsible for the cost of re- 
testing test failures, excessive stand-by time and cancellation without notice. Refer to Specification Section 
01411. In addition to Owner, Structural, Architectural, Electrical, Mechanical, Plumbing and Fire Protection 
Consultants will perform final building inspections for the Owner. Unauthorized changes, alternates, and/or 
substitutions will require correction.   Do not deviate from the drawings and specifications without prior 
approval. 
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14. CLARIFICATIONS AND QUESTIONS 
 

Division 1 
1. Builders Risk insurance will be provided by Owner. 
2. Provide proposed temporary fencing plan for any requested staging/storage areas, on-site or within the 

building. 
3. Work excludes removal of any existing hazardous materials. None are known to be present. 
4. The Contractor shall provide an interior dust/safety/security partition barrier enclosing the work area. 
5. The Contractor is requested to provide value engineering cost savings alternates for consideration. 
6. There are currently no restrictions for work hours other than saw cutting of concrete to be performed after 

5:00 PM or before 9:00 AM and for work performed in occupied areas. 
7. Work to be performed in four (4) separate phases per attached diagram/sketch. 
8. The project will be open/available for Subcontractor inspection visits on Tuesday, September 7, 2021, 

from 1:00 PM to 4:00 PM and on Monday, September 13, 2021, from 9:00 AM to 12:00 PM. Visitors 
shall proceed as directed by Security personnel at the entry Guardhouse. 

9. The anticipated start date is October 25, 2021. 
10. Provide resumes for proposed project management and site supervision if we have not previously worked 

with these personnel. 
11. Phase 2 is scheduled to begin within 2 weeks following turnover of Phase 1. Phase 3 is scheduled to 

begin within 2 weeks following turnover of Phase 2. Phase 4 is scheduled to begin one day following 
turnover of Phase 3. 

 
Division 2 
1. The Contractor is responsible for restoration of all on-site and offsite areas disturbed in performance of 

the Contract work. 
2. Work includes salvage of dock doors, high bay lighting electrical panels, electrical transformers, two 

elevators, stair set, and other items as may be noted on the drawings. Deliver/turnover to the Owner at 
the project site. 

3. Work includes removal/demo of all existing abandoned electrical, mechanical, plumbing, fire protection 
and appurtenances, unless specifically noted otherwise. 

 
Division 6 
1. Work includes in-wall support blocking for Owner provided items. 

 
Division 9 
1. The Contractor shall provide 2% of each floor finish type for Owner’s attic stock. 

 
Division 16 
1.   Work includes electrical power connection to items supplied and installed by the Owner (e.g. signage, 

system/modular work stations). 
 

Unit Costs 
1.  Provide unit cost to supply and install each flooring finish type (add/delete $/SF or $/SY). 
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